2009 59840 W REVI SI ON DATE: 20 DEC 2004
ARMY MCA (AS OF 04/13/2005 AT 16: 49: 54) 22 CCT 2004
LAF=1. 00 UVEM

Fort Exanple
CONUS Conbi ned Arns Col |l ective Traini ng Faci
179 01 59840 16, 000

1. 0000 / US$

PRI MARY FACI LI TY 14,131
Conb Arns Col lective Trng Fac EA 1 13, 549, (13, 550)
Range Operations Center, Large 2 189 855.81 (162)
Oper ati ons/ St orage Bui | di ng n2 74.30 928.26 (69)
After Action Review Bl dg, Large n2 263.30 949.65 (250)
Latrine, Dual Sex, Aerated Vault n2 18 2,717 (49)
Covered Mess n2 72 710.04 (51)

SUPPORTI NG FACI LI TI ES 149
El ectric Service LS -- -- (149)

ESTI MATED CONTRACT COST 14, 280

CONTI NGENCY PERCENT (5. 00% 714

SUBTOTAL 14,994

SUPERVI SI ON, | NSPECTI ON & OVERHEAD (5. 70% 855

TOTAL REQUEST 15, 849

TOTAL REQUEST ( ROUNDED) 16, 000

| NSTALLED EQT- OTHER APPROPRI ATI ONS (0)

Construct a standard Conbined Arns Collective Training Facility (CACTF).
Primary facilities include | arge range operations center, operations/storage
bui I di ng, general instruction building, [atrine, bleacher enclosure, covered
nmess, ammo breakdown building, small after action review building, amunition
| oadi ng dock, biouac area, and unit staging area. Supporting facilities
include electric service and information systenms. Targetry and instrumentation
systems will be funded by O her Procurenent, Arny (OPA) appropriations.
Anti-terrorismforce protection nmeasures include reinforced netal doors,
exterior lighting, |amnated gl ass and security grates for w ndows. Access for
individuals with disabilities is not required. Denolish buildings ( __ total
m2). Air conditioning (estimated __ kw).



2009 59840 W REVI SI ON DATE: 20 DEC 2004

ARMY MCA (AS OF 04/13/2005 AT 16:49:54) 22 CCT 2004
LAF=1. 00 UMVEM
Fort Exanple
CONUS
Conbi ned Arnms Col l ective Training Facility(CACTF) 59840
11. REQ NONE ADQT: NONE SUBSTD: NONE
PRQIECT:

Construct a standard Conbined Arns Collective Training Facility (CACTF).
([ New]j [Current] m ssion)

REQUI REMENT:

This information is prepared to address the question "Wy is the project
needed now?" A continuing need for the project should al so be indicated.
Include a sentence stating the average daily |oads/training throughput. Any
alternatives to project construction should be identified along with the
corresponding rational for rejection. In cases where the project is required
to support unit activations, stationing actions or equi pment nodernization,
clearly indicate what type of unit or what type of equi pment has generated the
programm ng action. List the units generically, not specifically. Al so,
provide a statenent indicating if the project has been validated by the Range
Devel oprent Pl an.

CURRENT S| TUATI ON:

This information is required to answer the questions "How is the need
currently being met" and "How does the unit currently operate?" Avoid
enoti onal appeals. Be factual. Do not state that mission is not being net,
i nstead describe the deficiencies in nmeeting mission. Include all factors
considered in deternmning that the current facilities are not suitable for
conti nued use.

| MPACT | F NOT PROVI DED:

Information contained in this subsection will describe the results if the
project is not approved and constructed. Indicate, where applicable, any
adverse inpacts on overall mssion acconplishnment, safety, etc. Do not just
repeat the Current Situation. This paragraph defines the forecasted adverse

i mpact on the continuing operation or mssion. Begin this subsection with, "If
this project is not provided..."

ADDI TI ONAL:

Information in this subsection is easily entered by using the "Standard
St at ement Assi stance” in the PAX processor. The statement choices for a
typical range project follow > Physical Security i 1st choice AT/FP i 1st
choi ce Econ Analysis fi 2nd choice Joint Use Certification fi 2nd choi ce
Sustai nable Principles A yes This project has been coordinated with the
installation physical security plan, and all physical security nmeasures are
included. Al required antiterrorismforce protection neasures are included.
Alternative nmethods of meeting this requirenent have been explored during
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ADDI TI ONAL: ( CONTI NUED)

proj ect devel opnent. This project is the only feasible option to neet the
requi renent. The Deputy Assistant Secretary of the Arny (Installations and
Housing) certifies that this project has been considered for joint use
potential. The facility will be available for use by other conponents.

Sustai nable principles will be integrated into the design, devel opnent, and
construction of the project in accordance with Executive Order 13123 and ot her
applicable I ans and Executive Orders.

ESTI MATED CONSTRUCTI ON START: MAR 2009 I NDEX: 2420
ESTI MATED M DPO NT OF CONSTRUCTI ON: MAR 2010 | NDEX: 2469
ESTI MATED CONSTRUCTI ON COVPLETI ON: MAR 2011 | NDEX: 2516
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Streets, Parking & Turn Pads
Under ground Tr ai ner

Soccer Field

Sinulated Mne Field

ROCA Site Prep

Gradi ng & Drai nage

Clearing & G ubbing
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Downr ange El ectri cal

Range Operations Center, Large
Architectural / Structura
Mechani cal
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Architectural /Structura
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Architectural / Structura
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6,120 893.17 5, 466
594  35.60 4,614
1 245,754 246

1 151, 802 152

1 16,076 16

1 137, 003 137
.72 3,270 418
.83 8,782 1, 237
1 6,015 6
11, 259, 000 1, 259
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189  58.50 11
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30 67.55 18
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